

Premises Department, Head Office, Jaipur

Details of the contractors concluded during the period from 01.01.2007 to 30.06.2007

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of work	Mode of tender enquiry	Date of publication on Bank's website	Type of Bidding (Single/two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluated L1	Contract No. Date	Name of contractor	Value of contract	Schedule date of completion of supplies
1	Empanelment of Architects/Interior Decorators/Electrical consultants/ Civil contractors/Electrical contractors/Furnishing Contractors, Project Management Consultant, Air-Conditioning Contractors/ Suppliers, Furniture Suppliers	Website & Paper advt.	22.04.07	Application in Bank's format	-	182 applications received	-	-	Yes	For making a panel of contractors and consultants for future works different categories and disciplines which will be valid up to 5 years.			
2	Construction of Underground Water Storage Tank in the campus of our Collectorate Branch, Jaipur	Website & letter to Banks panel contractors	22.05.07	Single Bid	-	2	-	-	Yes	16.06.07	M/s Sanjay Sanitary & Glass Co.	Rs.87,358/-	23.07.2007
3	Interior / Furnishing work for the Proposed Centralised Clearing Processing Centre, Gopalpura Pulia, Tonk Road, Jaipur	- do -	25.05.07	Single Bid	05.06.07	5	-	-	Yes	21.06.07	M/s Priyanka's	Rs.11,69,899.50	21.07.07
4	Air-Conditioning work for the proposed Centralised Clearing Processing Centre, Gopalpura Pulia, Tonk Road, Jaipur	- do -	25.05.07	Single Bid	05.06.07	3	-	-	Yes	22.06.07	M/s Hitachi Home & Life Solutions Ltd.	Rs.4,46,850/-	12.07.07

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of work	Mode of tender enquiry	Date of publication on Bank's website	Type of Bidding (Single/two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluated L1	Contract No. Date	Name of contractor	Value of contract	Schedule date of completion of supplies
5	Electrical Work for the Proposed Centralised Clearing Processing Centre, Gopalpura Pulia, Tonk Road, Jaipur	- do -	25.05.07	Single Bid	05.06.07	Nil	-	-	-	-	-	-	-
6	Air-Conditioning work for the proposed Asset Recovery, SARC, RACPC & Maintenance Office at Gandhi Nagar, Jaipur	- do -	11.06.07	Single Bid	25.06.07	1	-	-	Yes	08.08.07	M/s Voltas Ltd.	Rs.4,48,000/-	26.08.07
7	Electrical work for the proposed Asset Recovery, SARC, RACPC & Maintenance Office at Gandhi Nagar, Jaipur	- do -	11.06.07	Single Bid	25.06.07	1	-	-	Yes	28.07.07	M/s Bhagwati Refrigeration Works	Rs.5,60,000/-	28.0-8.07
8	Interior / Furnishing work for the proposed Asset Recovery, SARC, RACPC & Maintenance Office at Gandhi Nagar, Jaipur	- do -	11.06.07	Single Bid	25.06.07	3	-	-	Yes	06.08.07	M/s Furniture Selection House	Rs.12,83,984.15	09.09.07
9	Premises on lease basis for Agency Clearing Link Office & Payment Settlement. Groups Office of Associate Banks of State Bank of India at CBD Belapur, Navi Mumbai	Website & Paper advt.	11.06.07	Two bid	26.08.07	5	1. M/s Kukreja Const. Co. (Sodality Investment Pvt. Ltd.)	1.Darshan Hosiery Industries Ltd. 2.Arihand Developers 3.Chandra mukhi Estate Ltd. 4.Kukreja & Co. (Aparnta Hotel)	Yes	23.08.07 offer letter issued	M/s Kukreja Const. Co. (Sodality Investment Pvt. Ltd.)	Rent finalise Rent- Rs.13,75,000/- p.m. Maintenance Rs.40,000/- Total Rs.14,15,000/- p.m. + Municipal Tax	Expected date 13 Sept. 2007